
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY                                                                               GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
DES-OE  MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA  95816

**  WARNING  **  WARNING  **  WARNING  **  WARNING  **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or
responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or
downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder
packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200,
P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m.
to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax
number, P.O. Box and street address so that you can receive addenda.

April 22, 2003

08-SBd-40-R61.2/R77.2
08-0A6004

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY
NEAR LUDLOW FROM 0.8 KM EAST OF PISGAH BRIDGE TO 1.69 KM WEST OF SAND HILLS WASH BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 1, 2003, instead of the original date of April 24, 2003.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Contractors and
Special Provisions and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES", is revised as attached.

In the Special Provisions, Section 5-1.15, "RELATIONS WITH CALIFORNIA DEPARTMENT OF FISH AND
GAME", is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 5 is deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

A copy of the Information Handout "Fish and Game Agreement Regarding Proposed Activities Subject to
California Fish And Game Code Section 1601", is being sent under separate cover by UPS overnight mail.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY M C GUINESS FOR:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or

the attorney appointed and authorized to represent the Department of Transportation.
The work shall be diligently prosecuted to completion before the expiration of 30 WORKING DAYS beginning on the

fifteenth calendar day after approval of the contract.
The Contractor shall pay to the State of California the sum of $ 3,300 per day, for each and every calendar day's delay in

finishing the work in excess of the number of working days prescribed above.
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5-1.15  RELATIONS WITH CALIFORNIA DEPARTMENT OF FISH AND GAME
A portion of this project is located within the jurisdiction of the California Department of Fish and Game.  An agreement

regarding a stream or lake has been entered into by the Department of Transportation and the Department of Fish and Game.
The Contractor shall be fully informed of the requirements of this agreement as well as rules, regulations, and conditions that
may govern the Contractor's operations in these areas and shall conduct the work accordingly.

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS
26, 1120 N Street, Room 200, Sacramento, CA  95814, Telephone 916-654-4490, and are available for inspection at the
office of the District Director of Transportation at District 8, 464 W. Fourth Street, San Bernadino, CA.

It is unlawful for any person to divert, obstruct or change the natural flow of the bed, channel or bank of a stream, river
or lake without first notifying the Department of Fish and Game, unless the project or activity is noticed and constructed in
conformance with conditions imposed under Fish and Game Code Section 1601.

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," and 7-1.12,
"Indemnification and Insurance," of the Standard Specifications.

Modifications to the agreement between the Department of Transportation and the Department of Fish and Game which
are proposed by the Contractor shall be submitted in writing to the Engineer for transmittal to the Department of Fish and
Game for their consideration.

When the Contractor is notified by the Engineer that a modification to the agreement is under consideration, no work
shall be performed which is inconsistent with the original agreement or proposed modification until the Departments take
action on the proposed modifications.  Compensation for delay will be determined in conformance with the provisions in
Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract.
Modifications to any agreement between the Department of Transportation and the Department of Fish and Game will be

fully binding on the Contractor.  The provisions of this section shall be made a part of every subcontract executed pursuant to
this contract.
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ENGINEER'S ESTIMATE
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

2 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5 BLANK

6 150771 REMOVE ASPHALT CONCRETE DIKE M 150

7 150823 REMOVE DOWNDRAIN M 48

8 152299 RESET MILEPOST MARKER EA 26

9 152300 RESET OBJECT MARKER EA 9

10 198001 IMPORTED BORROW M3 14 500

11 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

M3 90

12 202007 DUFF M2 50 000

13 390102 ASPHALT CONCRETE (TYPE A) TONN 72

14 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 72

15 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 150

16 030840 ENTRANCE TAPER AND PIPE
DOWNDRAIN

EA 12

TOTAL BID: ___________
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